



मुख्यमंत्री निःशुल्क जाँच योजना

## Rajasthan Medical Services Corporation Limited, Jaipur

Gandhi Block, Swasthya Bhawan, Tilak Marg, C-Scheme, Jaipur - 302005  
Ph. No. 0141-2223887, Fax: 0141-2228065  
CIN: U24232RJ2011SGC035067

E-mail: edepmrmsc-rj@nic.in  
Website: <http://rmsc.health.rajasthan.gov.in>

F-80 RMSC/EPM/M-5/2024-25/NIB-862/ 483

Date:- 15/11/24

### Clarification/Corrigendum/Addendum

**Subject: - Revised bid submission date of the rate contract for Equipments/Items-Truma center for Under NIB No. F-80 RMSC/EPM/M-5/2024-25/NIB- 862/359 Date 23.09.2024**

#### Revised bid schedule:-

- E-bids are invited as per following revised time schedule:-

Existing Dates				Extended Dates			
Last Date for Sale of Bid Form	Last Date of online Submission of Bid Document	Last Date of submission of bid document fees	Date of Opening of Technical Bid	Last Date for Sale of Bid Form	Last Date of online Submission of Bid Document	Last Date of submission of bid document fees	Date of Opening of Technical Bid
1.	2.	3.	4.	5.	6.	7.	8.
<u>18.11.2024</u> 11:00 a.m.	<u>18.11.2024</u> 6:00 p.m.	<u>19.11.2024</u> 02:00 p.m.	<u>19.11.2024</u> 03:00 p.m.	<u>28.11.2024</u> 11:00 a.m.	<u>28.11.2024</u> 6:00 p.m.	<u>29.11.2024</u> 02:00 p.m.	<u>29.11.2024</u> 03:00 p.m.

It is also clarified that information of award of contract shall be communicated to all participating bidders on the website <http://rmsc.health.rajasthan.gov.in> and <http://sppp.raj.nic.in> and <http://eproc.rajasthan.gov.in>. Please note that individual bidder will not be intimated."

**Note:-** Please note that all above amendments/corrigendum in technical specifications/bid conditions is the integral part of (Section-V, Schedule of Supply, and Point no.3) and the bid document. This corrigendum/ addendum should be signed and annexed with bid document. All other terms & conditions remains the same.

This bears the approval of M.D., RMSCL, Jaipur.

Executive Director (EPM)  
RMSCL, Jaipur

Signature valid

Digitally signed by Dinkash Alha  
Designation: Executive Director  
Date: 2024.11.15 11:31:25 IST  
Reason: Approved

