



मुख्यमंत्री निःशुल्क जाँच योजना

Rajasthan Medical Services Corporation Limited, Jaipur

Gandhi Block, Swasthya Bhawan, Tilak Marg, C-Scheme, Jaipur - 302005

Ph. No. 0141-2223887, Fax: 0141-2228065

E-mail: edepmrmisc-rj@nic.in

CIN: U24232RJ2011SGC035067

Website: <http://rmisc.health.rajasthan.gov.in>

F-80 RMSC/EPM/M-5/NIB-851/ 585

Date:- 15/01/25

Clarification/Corrigendum/Addendum

Subject: - Revised bid submission date of the rate contract for Radiant Warmer for Under F.8 () RMSC/EPM/M-5/NIB-851/2024-25/555 Dated 19.12.2024

Revised bid schedule:-

- E-bids are invited as per following revised time schedule:-

Existing Dates				Extended Dates			
Last Date for Sale of Bid Form	Last Date of online Submission of Bid Document	Last Date of submission of bid document fees	Date of Opening of Technical Bid	Last Date for Sale of Bid Form	Last Date of online Submission of Bid Document	Last Date of submission of bid document fees	Date of Opening of Technical Bid
1.	2.	3.	4.	5.	6.	7.	8.
<u>16.01.2025</u> <u>11:00 a.m.</u>	<u>16.01.2025</u> <u>6:00 p.m.</u>	<u>17.01.2025</u> <u>02:00 p.m.</u>	<u>17.01.2025</u> <u>03:00p.m.</u>	<u>29.01.2025</u> <u>11:00 a.m.</u>	<u>29.01.2025</u> <u>6:00 p.m.</u>	<u>30.01.2025</u> <u>02:00 p.m.</u>	<u>30.01.2025</u> <u>03:00 p.m.</u>

It is also clarified that information of award of contract shall be communicated to all participating bidders on the website <http://rmisc.health.rajasthan.gov.in> and <http://sppp.raj.nic.in> and <http://eproc.rajasthan.gov.in>. Please note that individual bidder will not be intimated."

Note:- Please note that all above amendments/corrigendum in technical specifications/bid conditions is the integral part of (Section-V, Schedule of Supply, and Point no. 3) and the bid document. This corrigendum/ addendum should be signed and annexed with bid document. All other terms & conditions remains the same.

This bears the approval of M.D., RMSCL, Jaipur.

Executive Director (EPM)
RMSCL, Jaipur

Signature valid

Digitally signed by Dr. Akash Alha
Designation: Executive Director
Date: 2025.01.15 17:07:44 IST
Reason: Approved

