

Rajasthan Medical Services Corporation, Swasthaya Bhawan, C-Scheme, Jaipur

Phone No: 0141-2228065, Fax No: 0141-2228065

Email: rmsc@nic.in

CIN:U24232RJ2011SGC035067

www.rmsc.health.rajasthan.gov.in

Ref No. : F.02(44)/RMSCL/Proc./Sanitary Napkins(Non Drug)/NIB-6/2017/453 Dated: 13/12/2017

Final List of Bidders Declared Responsive/Non Responsive


Tender No. : F.02(44)/RMSCL/Proc./Sanitary Napkins(Non Drug)/NIB-6/2017/262

Dated:21.07.2017(Technical bid Opened on 09.10.2017)

The Details of Bidders Declared Responsive/Non Responsive as decided in the Purchase Committee meeting dated on 11.12.2017 headed by MD RMSCL.

S. No	Name of Bidder	Quoted Item No.	Responsive Items code no.	Non Responsive Items with reasons
1	Jackson Care Product	S-99(P)	S-99(P)	-
2	HLL Lifecare Limited	S-99(P)	-	Sample not approved by technical/ clinical evaluation committee because Pouch is transparent.
3	Procter & Gamble Hygiene and Health Care Limited	S-99(P)	-	Sample not approved by technical/ clinical evaluation committee because:- 1. Pouch/Wrapper is not provided. 2. Weight is less than tender specification.
4	Susheel Yarns Pvt. Ltd.	S-99(P)	-	1. Sample not approved by technical/ clinical evaluation committee because In-built wrapper has no written instructions. 2. Performance (Financial year 2016-17) doesn't fulfill tender requirements.
5	Sekhani Industries Pvt. Ltd.	S-99(P)	S-99(P)	-
6	Shree Radhe Hygiene Products Pvt. Ltd.	S-99(P)	S-99(P)	-
7	Vaidya V & I Infrastructure Pvt. Ltd.	S-99(P)	-	Sample not approved by technical/ clinical evaluation committee because 1. In-built wrapper has no instructions. 2. Pouch is transparent, longer than the pad and of inadequate width. 3. Overall length and weight of the pad are more than that of specification.
8	Sun Technocraft	S-99(P)	-	Tender Fees, Processing Fees, Bid security are not submitted.
9	Shree Shyam Impex	S-99(P)	-	Tender Fees, Processing Fees, Bid security and documents are not submitted.

Online Financial Bids (BoQ) of Responsive Bidders will be opened on 13.12.2017 at 03.00 P.M.


Executive Director (Proc.)
RMSC